

Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the State Government through issuance of an addendum to the Tender Document published on website of Department & that of MSTC

Publication of notice for extension of date of sale of Tender document	T0	0	01-02-2019
Commencement of sale of Tender Document, registration of bidders and payment of bid document cost (on MSTC platform)	T0	0	01-02-2019
Last date for sale of Tender Document.	T0+42	42	15-03-2019
Last date of receiving queries from Bidders	T0+57	57	30-03-2019
Last date for responses to queries by the State Government	T0+70	70	12-04-2019
Pre-bid conference for registered bidders, if any	T0+83	83	25-04-2019
Bid Due Date (Technical + Initial Price Offer) (On or before 1300 hrs IST	T0+88	88	30-04-2019
Opening of the Technical Bids (on e-auction platform site) as well as opening of original documents submitted physically	T0+103	103	15-05-2019
Start date for examination of the Technical Bids	T0+108	108	20-05-2019
Announcement of the Technically Qualified Bidders	T0+115	115	27-05-2019
Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e- auction platform provider i.e MSTC (to be communicated by e-auction portal separately)	T0+122	122	03-06-2019
Intimation of Qualified bidders two days prior to the scheduled date of e-auction(to qualified bidders only)	T0+131	131	12-06-2019
Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T0+133	133	14-06-2019
Announcement of Preferred Bidder	T0+139	139	20-06-2019
Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder for mining lease	T0+150	150	01-07-2019
Issuance of letter of intent by the state government	T0+180	180	31-07-2019
Stage II – Process for grant of mining lease			
Submission of Mining plan, Performance Security along with second instalment (10%) of Upfront Payment by the Preferred Bidder	T0+360	360	27-01-2020
Obtain all necessary clearances/ approval (including approval of Mining Plan) by the Preferred Bidder	T0+1250	1250	05-07-2022
Issuance of order by state government acknowledgement of preferred bidders as the successful bidder subject to compliance with all terms and conditions of eligibility	T0+1350	1350	13-10-2022

Mine Development Production Agreement (MDPA) to be executed between State Government & Successful Bidder upon obtaining all consents, approvals, permits, no-objections from various Government agencies/ departments required under applicable laws for commencement of mining operations.	T0+1380	1380	12-11-2022
Payment of third instalment (80%) of Upfront payment	T0+1410	1410	12-12-2022
Grant of Mining lease. Mining lease deed to be executed by State Government. Successful Bidder to become holder of mining lease	T0+1440	1440	11-01-2023

Note:

- The timeline shown above is based on calendar days.
- Due dates may be updated if any holidays are announced by government on the due date.
- The State Government reserves the right to update/ change or modify any of the above dates.
- Execution of mining lease shall not be done after expiry of 3 years from the date of issuance of LOI unless this period is extended by the State Government as per rule 10(6) of Mineral (Auction) Rules, 2015 amended on 30-11-2017 & as amended from time to time.



Director Industries
Himachal Pradesh