

Time Table for Phase - III : Stage I bidding for mineral block auctions

Due Date for Purchase of Tender : 19.05.2017

Date of Pre-bid Meeting : 09.05.2017

Sl No	MSTC Office	Name of Mineral Block	Name of Mineral	State	e-Tender No	Bid Start Date & Time	Bid Close Date & Time
1	WRO	Chitale-Watangi	Bauxite	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/1/Cement Road/17-18/1144	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
2	WRO	Humdara-Ghodepaiwadi	Bauxite	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/4/Cement Road/17-18/1147	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
3	WRO	Nanar	Bauxite	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/6/Cement Road/17-18/1149	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
4	WRO	Nandgaon-Ekodi	Limestone	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/8/Cement Road/17-18/1152	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
5	WRO	Guguldoh	Manganese Ore	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/10/Cement Road/17-18/1154	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
6	WRO	Thanewasna	Copper	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/12/Cement Road/17-18/1156	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
7	WRO	Gojoli-Somanpalli-Dongargaon	Limestone	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/14/Cement Road/17-18/1418	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
8	WRO	Pardi	Limestone	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/16/Cement Road/17-18/1424	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM
9	WRO	Parseoni	Manganese Ore	Maharashtra	MSTC/WRO/Directorate of Geology & Mining, Nagpur/18/Cement Road/17-18/1426	12.05.2017 -11:00 AM	22.05.2017 -05:00 PM