

Corrigendum No. 4 to the Tender Document dated 25.10.2018
Tranche 6 & Tranche 7 under the Coal Mines (Special Provision) Act, 2015

It has been decided, with the approval of competent authority, to extend the timelines for various stages of auction as given below

S. No.	Reference to Tender Document	As appearing in the Original Allotment Document				To be read as			
		Sl.No.	Event Description	Estimate Date (Original)		Sl.No.	Event Description	Estimate Date (Rescheduled)	
1.	Clause 3.8.1	7	Last date for sale of Tender Document at the website of MSTC	$T_0 + 88$	21 st January, 2019	7	Last date for sale of Tender Document at the website of MSTC	$T_0 + 102$	4 th February, 2019
		8	Bid Due Date	$T_0 + 90$	23 rd January, 2019	8	Bid Due Date	$T_0 + 104$	6 th February, 2019
		9	Opening of the Technical Bid (s)	$T_0 + 91$	24 th January	9	Opening of the Technical Bid (s)	$T_0 + 105$	7 th February
		10	Start date of examination of the Technical Bid (s)	$T_0 + 92$	25 th January	10	Start date of examination of the Technical Bid (s)	$T_0 + 106$	8 th February
		11	End date of examination of the Technical Bid (s)	$T_0 + 99$	1 st February	11	End date of examination of the Technical Bid (s)	$T_0 + 113$	15 th February
		12	Conduct of electronic auction (Financial Bid) for the Qualified Bidders	$T_0 + 102-115$	4 th February to 17 th February	12	Conduct of electronic auction (Financial Bid) for the Qualified Bidders	$T_0 + 117-130$	18 th February to 3 rd March
		13	Recommendation by the Nominated Authority to the Central Government for selection of Successful Bidder	$T_0 + 120$	22 nd February	13	Recommendation by the Nominated Authority to the Central Government for selection of Successful Bidder	$T_0 + 135$	8 th March