

COAL INDIA LIMITED

Second Round of Auction of Coal Linkages to IPPs having already Concluded PPAs

Tentative Timelines

The schedule of the Auction Process shall be as per the estimated timelines. The said timelines are merely indicative and tentative in nature. The same are subject to change as per the sole discretion of CIL. Any change in the said timelines will be set out on the Electronic Platform, through an addendum and/or corrigendum to this Scheme Document. Bidders are advised to regularly check the Electronic Platform in order to be informed of the same.

The timeline is as under:

Tentative Timeline for Second Round of Auction of Coal Linkages to IPPs having already concluded long term PPAs {(SHAKTI B(ii))}

Sl. No.	Event	Date
1.	Publication of Notice Inviting Registration & EoI and start of acceptance of the same	Thursday, March 07, 2019
2.	Publication of approved Scheme Document	Monday, March 18, 2019
3.	Start of receipt of queries	Monday, March 18, 2019
4.	End of Registration and EOI submission	Friday, March 22, 2019
5.	1st Pre Bid meeting (Only for Bidders who have submitted EOI)	Monday, March 25, 2019
6.	Verification and intimation by CEA	Monday, April 01, 2019
7.	Bidders to log in online and check their eligibility and quantity	Monday, April 01, 2019
8.	Start of submission of Bid Security and Process Fee.	Monday, April 01, 2019
9.	Time provided for bidders to submit clarification /additional document, if required	Saturday, April 06, 2019
10.	2nd Pre Bid meeting	Monday, April 08, 2019
11.	Time limit for feedback from CEA on Eligibility and/or CEA Approved Quantity	Thursday, April 11, 2019

Sl. No.	Event	Date
12.	End of receipt of queries	Thursday, April 11, 2019
13.	Publication of Q&A	Wednesday, April 17, 2019
14.	End of submission of Bid Security, Process Fee and Undertaking, Affidavit, Power of Attorney and Board Resolution, as applicable.	Monday, April 22, 2019
15.	Mock auction - IPO	Tuesday, April 23, 2019
16.	Mock auction - SPO	Wednesday, April 24, 2019
17.	Submission of IPO	Saturday, April 27, 2019
18.	Start of SPO	Monday, April 29, 2019
19.	Submission of YoY tariff discount stream	Tuesday, April 30, 2019

The above is an indicative timeline only and may change; Bidders are required to check the MSTC website regularly for updates